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PERFORMANCE WORK STATEMENT
Cadmus Contract # EP-C-15-022
Work Assignment# 3-62
July 1, 2018 to June 34, 2019

I. ADMINISTRATIVE

A. Title: UIC Primacy and Program Revision Support

B. Work Assignment COR (WACOR): Alternate Work Assisnment COR
(WACOR):

Lisa McWhirter Jill Dean

Office of Ground Water and Drinking Office of Ground Water and Drinking Water

Water {OGWDW) (OGWDW)

1200 Pennsylvania Avenue. NW (MC: {200 Pennsylvanta Avenue, NW (MC:

4606M) 4606M)

Washington. DC 20460 Washington. DC 20460

202-564-2317 202-564-8241

202-564-3754 (fax) 202-364-3734 {fax)

C. Quality Assurance

Task 3 for subtasks 3-1. 3-2. 3-3 and 3-4 in this work assignment require the use of primary and /or
secondary data. Consistent with the Agency’s quality assurance (QA) requircments, the contractor must
supplement the Contract Level Quality Assurance Project Plan (QAPP), which has been provided by
the contractor, to assure the quality of the data used under task(s) 3 for subtasks 3-1. 3-2. 3-3 and 3-4 of
this work assignment. Work on this/these task(s) cannot proceed until the contractor receives
notification of the SQAPP approval from the PO via e-mail. The project specific quality assurance
requircments must be addressed in the work plan and monthly progress reports as specified under Task
0. below.

D. Background

Part 147 of the Code of FFederal Regulations sets torth the applicable Underground [njection Control
{UIC) programs for cach state. territory. and tribe identilied pursuant to the Safe Drinking Water Act
(SDWA) as needing a UIC program. These UIC programs are described in Part 147 as cither a state-
administered program approved by the EPA or a federally-administered program promulgated by the
LPA. States can apply for primary enforcement authority [or their UIC program{s) under §1422 or
§1425 of the SDWA. Approval of a state program is based upon a determination by the Administrator
that the programs meet the requirements of §1422 and/or § 1425 of SDWA and the applicable UIC
provisions of Parts 124, 144, and 146 of the Cede of Federal Regulations (CIFR).

While 40 CFR Part 147 identifics the UIC programs and the supporting information. 40 CFR Part 145
lays out the requirements for UIC state program submissions and what the approval, revision and
program withdrawal processes are for these programs. Therefore. in order (o properly implement and
enforce the UIC program, EPA codiftes the approvals of state primacy programs and their respective
revisions in Part 147, This ensures that the UIC requirements for well classes L 1L 1L TV, V. and VI for
cach state and tribe are federally enforceable.



As of September 7. 201 1. states, tribes and territortes may also apply for Class VI Primacy. Consistent
with the President’s CCS Task Force. approving Class VI primacy applications will be a priority. As
states” Class V1 primacy applications are approved by the EPA Administrator, the states™ Class VI UIC
programs wifl be codified in 40 CFR Part 147.

In addition to UIC primacy and revision applications. states will be requesting EPA approval for aquifer
excmptions, which are non-substantial program revisions. These program revisions are approved by
letter instcad of being approved by rule and codified in Part 147, The State of California is reviewing
its Class [ program and will be submitting aquifer exemption requests to EPA for review and approval.

This work assignment supports the steps necessary for the contractor to provide support in evaluating a
state’s (states’) Class VI primacy application(s) and/or a state’s (states’) UIC program revision(s) 1o be
codified in Part 147 as well as non-subsiantial program revisions that will be approved by letter. These
steps include: providing support in evaluating Class V1 primacy application(s) and/or UIC §1422 and/or
§1425 program revision{s) and aquifer exemption requests from the State of Calitornia.

1. OBJECTIVE: The contractor shall support EPA in: 1) Comparing states™ §1422 programs (including
Class V1): 2) Comparing states” §1425 programs: and 3) Reviewing non-substantial program revisions
such as aquifer exemption requests from the State of Calilornia.

IT1I. TASK DETAIL
The coniractor shall perform the following tasks:

Task 0: Work Plan and Monthly Progress Reports

The contractor shall develop a work plan that describes how each task will be carried out. The work plan
shall include a schedule. staffing plan. level of effort (LOL). and cost estimate for each task. the
contractor’s key assumptions on which statfing plan and budget are based. and qualifications of proposed
staff. 1n addition. the workplan shall include the requirement that all ¢leetronic and information
technology (L:1'T) and all EIT deliverables be Section 508 compliant in accordance with the policies
referenced at hup//www.gpa.gov/aceessibility/, i a subcontractor(s) is proposed and subcontractors are
outside the local metropolitan area. the contractor shall include intormation on plans to manage work and
contract ¢osis.

In addition. the contractor shall prepare a Supplemental Project Specific Quality Assurance Project
Plan {SQAPP) appending the Contract Level Quality Assurance Project Plan (QAPP), noted above,
and cnsure the quality of secondary data used to complete these tasks. The work plan shall explain
when the SQAPP will be submitted based on the specific data requirements of the WA, This task
also includes monthly progress and (inancial reports. The monthly progress report shall indicate, in
a separate QA section. whether significant QA issues have been identitied and how they are being
resolved. Monthly financial reports must include a table with the invoice LOE and costs™ broken out
by the tasks in this WA.

Deliverables: Work plan. Supplemental Project Specific Quality Assurance Project Plan, monthly

progress and financial reports.

Task 1: Perform comparison of State UIC §1422 Program Regulations {Including Class VI) (PWS
Section 4.3)
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Subtask 1.1: Research Federal and State SDWA § 1422 UIC Program Regulations
{Including Class VI) for up to four (4) states

Under this work assignment. the EPA WACOR will identify up to four (4) state LHC §1422
programs that the contractor shall analyze. Some of these four (4) states may be for Classes 1-V
and/or Class VI or Class VI only. The contractor shall provide technical support to EPA
Headquarters for the following: (1) review the state UC §1422 program regulation text in 40
CER Part 147 for those state(s) identified by the EPA WACOR and note the state statutory and
regulatory citations codified in Part 147 tor each state identitied by the EPA WACOR, (2} initiate
a web search to locate the state statutes and regulations for each state identified by the EPA
WACOR, (3) gather these statutes and regulations ¢lectronically for each state identified by the
EPA WACOR and deliver to the EPA WACOR. The WACOR will identify up to four (4) siate
ULC §1422 programs to be analyzed through technical dircction. After receiving technical
direction from the EPA WACOR. the contractor shall deliver clectronically a copy of the state(s)
ULC statutes and reguiations to the EPA WACOR within ten (10) calendar days. The EPA
WACOR will review and confirm the use ot the state’s UIC statutes and regulations for the
crosswalk analysis in subtask 1.2 below.

Subtask 1.2: Develop and Perform Comparison of State UIC §1422 Crosswalks (Including
Ciass V)

Under this work assignment. the contractor shall use the §1422 crosswalk and/or the Class Vi
crosswalk to perform a detailed comparison of the state’s UIC statutes and regulations, These
crosswalk templates will be provided to the contractor. The contractor shall note any changes. it
any, and/or any differences in the state’s statutes and regulations from the federal regulations and
include these notes in the crosswalk. For planning purposes. the contractor shali perform a
detailed comparison of up to four (4) state U1C §1422 programs that will be identified by the
LPA WACOR through technical direction. After receiving technical direction. the contractor
shall deliver a crosswalk for cach of the states identified to the EPA WACOR for review and
comment. For planning purposes, the EPA WACOR plans to issue technical direction for cach
state (up to four (4)) and will stagger these technical directions throughout the performance
period (e.g.. one technical direction every month or two (2) months). Once the contractor
receives technical direction from the EPA WACOR. the contractor shall have sixty (60) calendar
days 1o deliver the draft crosswalk 1o the LPA WACOR.

Subtask 1.3: Summarize Findings in Subtask 1.2

Under this work assignment. the contractor shall summarize the major changes in states’
regulations and statutes as well as any major differences between the states” regulations and the
federal reguiations in 40 CFR 124, 144, [46. and. if applicable. 148. The draft summary
document shall not exceed five (5) pages and be delivered to the EPA WACOR along with the
draft crosswalk, For planning purposes. the contractor shall deliver up to four (4) draft summary
documents along with the draft crosswalks to be delivered under subtask 1.2 above.

Task 2: Perform comparison of State UIC §1425 Program Regulations

Subtask 2.1: Research Federal and State SDWA §1425 UIC Program Regulations for up to
two (2) states

Under this work assignment, the EPA WACOR will identify up to twe (2) state UIC §1423
programs that the contractor shall analyze. The contractor shall provide technical support to EPA
Hleadquarters for the following: (1) review the state UIC $1425 program regulation text in 40
CFR Part 147 for those state(s) identified by the LPA WACOR and note the state statutory and
regulatory citations codified in Part 147 for each state identified by the EPA WACOR. (2) imitiate
a web search to locate the state statutes and regulations for each state identified by the EPA
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WACOR. (3) gather these statutes and regulations elecironically for cach state identified by the
EPA WACOR and deliver to the EPA WACOR. The WACOR will identify up to two (2) state
UKC §1425 programs to be analyzed through technical direction. After receiving technical
direction from thc EPA WACOR, the contractor shall deliver electronically a copy of the state(s)
UIC statutes and reguiations to the EPA WACOR within ten (10) calendar days. The EPA
WACOR will review and confirm the use of the state’s UIC statutes and regulations for the
crosswalk analysis in subtask 2.2 below.

Subtask 2.2: Develop and Perform Comparison of State UIC §1425 Crosswalks

Under this work assignment. the contractor shall use the §1425 crosswalk to be provided to the
coniractor 1o perform a detailed comparison of the state™s UIC statutes and regulations. The
contractor shall note any changes. il any. and/or any differences in the state™s statutes and
regulations from the federal regulations (Guidance 19) and include these notes in the crosswalk.
For planning purposes, the contractor shall perform a detailed comparison of up to two (2) state
U1C §1425 programs that will be identificd by the EPA WACOR through technical direction.
After receiving technical direction. the contractor shall deliver a draft crosswalk for ecach of the
states identified to the EPA WACOR for review and comment. For planning purposes. the EPA
WACOR plans to issuc technical direction for each state (up 1o two (2)) and will stagger these
technical directions throughout the performance period (c.g.. one technical direction every month
or two (2) months). Once the contractor receives technical direction from the EPA WACOR, the
contractor shall have sixty (60) calendar days to deliver the crosswalk to the EPA WACOR.

Subtask 2.3: Summarize Findings in Subtask 2.2

Under this work assignment. the conttractor shall summarize the major changes in states’
regulations and statutes as well as any major differences between the states” regulations and the
federal regulations (Guidance 19). The draft summary document shall not exceed five (5} pages
and be delivered to the EPA WACOR along with the drafi crosswalk. For planuing purposes, the
contractor shall deliver up to two (2) drafl summary documents along with the draft crosswalks to
be delivered under subtask 2.2 above.

Task 3: Provide Non-substantial UIC Program Revision Support for Aquifer Exemption Requests
from the State of California

The State of California has SDWA §1425 primacy (or primary enforcement authority) for Class Il UIC
wells and has issucd ULC permits for these weils. As part of the permitting process, the Siate of California
is required to determine whether the owner/operator seeking a Class 1 permit will be injecting into an
underground source of drinking water (USDW) as defined by the Safe Drinking Water Act. If the
injection will be or currently in a USDW. the State of California must submit an aquifer exemption
package to EPA Region 9 in order to permit these Class 1 injection activities. Some aquifers were
exempted at the time California received primacy. However. over the years many of these Class Il
operations have expanded and/or moved inte ditferent formations. and injection is occurring outside the
boundary of the original exempted aquifers. As a result. the State of California is requesting the
owners/operators of these Class Il wells to submit an aquiter exemption package to continue opcrating in
these formations. After California reviews the aquifer exemption packages and determines that the
injection activities mcet the aquifer exemption criteria. Calitornia wili forward thesc aquiter exemption
packages to EPA Region 9.

For pianning purposes. EPA Region 9 expects to receive up to six (6) aquifcr exemption packages from
the State of California throughout the period of performance. Under this work assignment, the EPA
WACOR will send the contractor nonsubstantial ULC program revisions for aquifer exemption packages



from the State of California. The EPA WACOR expects to send these requests to the contractor
electronically.

Subtask 3.1: Aquifer Exemption Complcteness Check and Review and Evaluation of
Aquifer Exemption Requests and Supporting Documents

Under this Task. the contractor shall use a moditied aquifer exemption checklist that was
developed for reviewing proposed aquifer exemption packages submitted to EPA Region 9 by the
State of Calitornia. This checklist is based on the original cheeklist found in the EPA Water
Diviston Directors Memo. “Enhancing Coordination and Communication with States on Review
and Approval of Aquifer Exemption Requests under SDWAL™ dated July 24, 2014,

For each aquifer exemption package the EPA WACOR receives from the State of California and
forwards to the contractor. the contractor shall use the modified checklist described above and
compare the aquifer exemption package to that checkiist and determine whether the State of
California has submitted a complete aquiter exemption package. [n addition. the contractor shall
determine whether the information provided by the State of California is adequate to substantiate
the aquifer exemption packages. To make this determination, the Contractor shall review and
evaluate the data. modeling results. and analyses submitted by the State of California to support
its recommendation(s) to EPA 10 approve the aquiter exemption packages. In the summary
memo, the contractor shall also make recommendations for EPA to request from the State of
California additional data that may be missing andfor insufficient to support the conclusions in
the aquifer excmption package(s).

EPA Region 9 expeets to receive up to six (6) aquifer exemption packages from the State of
California. The EPA WACOR will forward these aquifer exemption packages electronically to
the contractor. For planning purposes. the contractor shall summarize the completeness check and
provide a detailed review of the aquifer exemption packages and develop a report or meme not to
exceed ten (10) pages per aquifer exemption package and deliver the report 1o the EPA WACOR
within ten {10) business days of reccipt of the aquifer exemption package. The contractor shall
expect ta deliver up to six {6} len-page summary repoits.

Subtask 3.2: Provide Technical Support in Developing Record of Decision Letters for
Approving or Denying Aquifer Excmption Requests

Under this Task. the EPA WACOR will request contractor support in drafting the record of
decision letter that will provide LPAs rationale for approving or denying an aquifer exemption
request. The contractor shall review in depth the entire aquifer exemption package and draft the
record of decision letter based on this review, The contractor shall use the template previously
agreed upon for drafting the statement of basis letter and may necd o revise figures in the aquifer
exemption package provided by DOGGR,

For planning purposes. the contractor shall expect to draft up to six (6) record of decision letters
during this period of performance and each record of decision shall be in the range of ten (1B} Lo
fifteen (13) pages. The first draft of the record of decision letier shall be due to the EPA WACOR
within fifteen (15) business days of receipt of technical divection from the EPA WACOR. EPA
will review the draft record of decision letter and submit comments (o the contractor. Within ten
(10} business days of receipt of EPA’s comments, the contractor shall deliver a second draft of
the record of decision letter to the EPA WACOR.

Subtask 3.3: Develop GIS maps



Under this Task, the contractor shall develop GIS maps that plot the location of proposed aquifer
exemptions or aquifer exemption applications received by EPA: the lateral and vertical extents of
the aquifers proposed for exemption. if known: the location of Class 11 injection wells that may be
shut-in or voluntarily relinquishing their permits; or the location of specific Class I1 wells by
DOGGR Category or by DOGGR District. or other maps as required.

For planning purposes. the contractor shall develop up to two (2) GIS maps per aquifer exemption
application that may be received throughout the period of performance, for a total of up to twelve
{12) maps. The EPA WACOR will provide the contractor ¢ither a website where data can be
downloaded or the actual data to be used in developing these maps. The contractor shall deliver a
draft G1S map clectronically to the EPA WACOR within ten { 10) busincss days of receiving
technical direction from the EPA WACOR and the dala to be used in developing the map. EPA
will review and submit comments on the maps to the contractor. Within five (5) business days of
receipt of EPA’s comments. the contractor shall deliver a final GIS map electronically to the EPA
WACOR.

Development of G1S maps should leverage desktop sofiware consistent with the Agency
Enterprise License Agreement (ELA) agreement with ESRI. The contractor shall produce all
maps consistent with EPA standards for GIS desktop software, the current Agency standard for
deskiop GIS tools is ESR1 ArcGIS Desktop 10.4 or higher, [n the event that map outputs require
online publication. no customized software shall be developed to support this requirement.
Online publication of maps should leverage EPAs Geoplatlorn technical architecture to the
fullest extent possible. The contractor shall feilow Geoplatform metadata policies and adhere to
any publication procedures. The OW Geospatial Administrator and Communications Director
must approve all new maps hosted on the Geoplatform prior to production release.

Subtask 3.4: Provide Support for Technical Mectings and Communications Support

Under this Task, the contractor shall provide technical support by attending up to four (4)
technical meetings in Sacramento and/or Bakersfield. Calitornia. These mectings will involve
technical discussions on proposed aquifer exemptions as well as status updates and usually last
two (2) 1o three (3) hours. These meetings typically include staff and managers from EPA Region
9. DOGGR, State Water Board. and Regional Water Board. For planning purposcs. the contractor
shall expect to send one stafl that is alrcady located in Califerma to Sacramento and/or
Bakerstield for up to four {4) ong-day or two-day meetings (includes duration of the meeting plus
travel time). Dates and times of these meetings will be determined. The EPA WACOR will
provide technical direction at a date to be determined for this Task.

For communication support, the contractor shall provide support in drafting up to two (2)
technical presentations (slides. in PowerPoint, and talking points) on the California Class [
program and aquifer exemptions. One presentation would be internal to EPA managers and staff
and the second prescntation would be for the public (e.g., GWPC). For planning purposes. these
presentations would be thirty (30) minutes to one (1) hour each. Upon receipt of technical
direction from the EPA WACQOR, the contractor shall provide a draft presentation (slides and
talking points) within fifieen (15) business days. EPA will review the presentation and submit
commenis to the contractor, Upon receipt of EPA™s comments. the contractor shall provide a final
draft of the presentation to the EPA WACOR within five (5) business days.

Under this Task. the contractor shall alse support EPA in developing briefing papers or quick
turnareund summary and/or status update papers. For planning purposes, the contractor shall
receive technical direction to preparce up to three (3) bricfing or quick turmaround papers. These
papers should not exceed five (5) pages. Upon receipt of technical direction from the EPA



WACOR. the contractor shall deliver the briefing or quick turnaround paper within five (3)
business davs.

IV.SCHEDULE OF DELIVERABLES:

TASK DELIVERABLE | DATE DUETO EPA |
\» No, |
| Task 0: Work Plan and Budget
- Work plan. budget. and QA supplemental | According to Contract
Telephone calls between WACOR and Project Officer. | Monthly
Kick-off Meeting by phone Within 3 calendar days of work
assignment approval
| Progress and financial reports Monthly ]
| Task 1: Perform Comparison of states” §1422 UIC Programs {Including Class V1)
1.1 Elcctronic copy of states” regulations and statutes TBD (within 10 calendar days of
receiving Technical Direction)
1.2 81422 Crosswalk T
TRI (within 60 calendar days of
Crosswalk receiving Technical Direction)
| 1.3 Summary of Findings
TBD {(within 60 calendar days of
Summary recciving Technical Direction)
#I‘ask 2 Perlorm Comparisen of states” §1425 UIC Programs
2.1 Electronic copy of states’ regulations and statuies TBRD (within 10 calendar days of |
receiving Technical Direction)
2.2 81423 Crosswalk j
Crosswalk TBD (within 60 calendar days of
reeeiving Technical Direction}
2.3 Summary of Findings
Sumimary TR {within 60 calendar days of
recciving Technical Direction)
Task 3 Provide Non-Substantial UIC Pl‘{)"gram Revision Support tor Aquifer Exemption Requests
from the State of California i
3.1 Aquifer Exemption Completeness Check and TBD (within ten business days of
Review and Evaluation of Aquifer Exemption Requests | receiving Technical Direction)
_and Supporting Documents )
3.2 Provide Technical Support in Developing Record of
Decision Letters for Approving or Denying Aquifer




Exemption Requests

First Dratt

Second Draft

TBD (within fifteen business
days of receiving Technical
Direction)

TBD (within five business days
of receiving Technical Direction)

First Draft

Final Drafl

3.3 Develop GIS Maps

TBD (within ten business days of
receiving Technical Direction)

TBD (within five days of
receiving Technical Direction)

First Draft

Final Draft

3.4 Provide Support for Technical Meetings and
Communications Support

Briefing Papers or Summary Reports

Technical Meetings TBD
Technical PowerPoint presentations TBD (within fifteen business

days of receiving Technical
Direction)

TBD (within five business days
of receiving Technical Dircetion)

TBD (within five business days
of receiving Technical Direction)

V. MISCELLANEOUS

Software Application Files and Accessibility

Software Application files, if delivered o the Government. shall cenform to the requirements relating to
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly. but not limited to,
§ 1194.21 Software applications and operating systems and § 1194.22 Web-based intranet and internet
information and applications. See: http://www section308.gov/

Preferred text format:

Prelerred presentation format:
Preferred graphics format:
Preferred portabie format:
Preferred Mapping sofiware format

VL. TRAVEL

MS Word. 8.0 or higher (Office 2003 or higher)
Power Paint. Office 2003 or higher

Lach graphic is an individual GIF file

Adobe Acrobat. version 6.0

ESRI ArcGIS Desktop 10.4 or higher

The contractor shall anticipate four trips in support of this WA (i.e., Task 3) over the duration of
the performance period. The travel is anticipated 1o be to technical mectings with the State of
California Department of O1l. Gas. and Geothermal Resources (IDOGGR) in Sacramento,




California. Travel will be directly related to the scope of this Work Assignment and support
advancement of the work under Task 3 as well as the EPA"s Mission 1o ensure protection of
Underground Sources of Drinking Water. human health and the environment.

For estimation purposes. the Contractor shall anticipate four individual trips (one contractor
employee) to Sacramento. Calitornia. It is anticipated that the duration of each trip will be
between one and one and a halt days in length.

VH. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses. including support of meetings. conferences. training
cvents. award ceremonies and receptions. including the form 5170 for all meetings costing more
than $20.000. shall be obtained by the EPA CL-COR as needed and provided to the Contracting
Officer {CO). Work under conference related activities and cxpenses shall not occur untit this
approval i1s obtained and provided by the EPA CL-COR.

VIII, CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor emplovees by name and
organization and physically display that information through an identilication badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall
refer any questions relating to the interpretation of EPA policy, guidance. or regulation to the
CO. CL.-COR and/or WACOR.

IX. PRINTING
All copying and printing shall be accomplished within the limitations ot the printing clause ol
the contract.

X. TECHNICAL DIRECTION

The Contract level COR or an authorized individual is permitted to provide technical direction.
Technical direction must be within the statement of work of the contract and includes: (1)
Dircction to the contractor which assists the contractor in accomplishing the Statement ot Work,
(2) Comments on and approval of reports or other deliverabies, Technical direction will be
issued in writing or confirmed in writing within five (3) calendar days after verbal issuance. One
copy of the technical direction memorandum will be [orwarded to the Contracting Officer and
the Contract Level Contracting Officer Representative.

X1 QUALITY ASSURANCE SURVEILLANCE PLAN

All task(s) identified in the performance work statement above are subject to review and approval by the
EPA WACOR based on the general guidelines of the contract quality assurance surveillance plan
regacding: Programmatic, cost control, timeliness/deliverables. and document development standards.
Additional project specific quality assurance surveillance plan requirements are identified below,

’ Performance Requirements Performance Standards Surveillance Methods

‘ Performance Standards are applicable to all PWS requirements and will be utilized to determine eligibility for
Award Term Options.
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Programmatic Requirement:
The contractor shall develop
products that are bascd on best
available information and
resources.

Programmatic Standard:

Qutputs are based on best available
information and resources:
Documentation of sources used. not
used. and limitations ol available data.

EPA will review all products for
conformance with the
requirements of the SDWA
Amendments. Clean Water Act
and other refated mandates.
including Small Business
Regulatory Enforcement Fairness
Act 1996 (SBRLEFA) and
Unfunded Mandates Reform Act
of 1995 (UMRA).

Cost Control Requirement
The Contractor shall perform all
work in an efficient and cost

. effective manner, applying cost
control measures where
practical.

Cost Control Standard:
Implementation of cost control system
to monitor and track project status, that
indicate level of budget utilized and
forecast remaining budget needs to
complete project. The contractor shall
notify project COR immediatety in
cases where issues impact project cost
are ideatified.

The EPA Project Officer will
routinely discuss the work
progress and contract level and
work assignment expenditures
with the Project Manager. The
WACOR will maintain regular
contact with the Contractor’s
designated work assignment
/project manager to discuss work
assignment progress and
expenditures and will review and
veri{y expenditures and technical
progress before invoice payments
are authorized.

l

Schedule Requiremend

The Contractor shall provide
services and submit deliverables
in accordance with approved
work assignment milestone and
'~ deliverable schedules.

Schedule Standard:

Services and deliverables shall be in
accordance with schedules stated in
each task order. Unless amended or
modified by an approved EPA action, a
deliverable that is received 7-days past
the due date, will be considered
unsatisfactory performance.

EPA will closely monitor 1ask
milestone and deliverable
schedules and review the Contract
Monthly Progress Reports and
any special reporting
requirements {0 compare actual
delivery dates to those approved
in the work assignment.

Document Development

Requirement:
The Ceontractor shall provide

documents that are technically
and factvally accurate, and suited
to the intended audience.

L

Document Development Standard:
Information te be disseminated by EPA
will meet the requirements of OMB's
“Guidelines for Ensuring and
Maximizing the Quality, Objcctivity.
Utility, and Integrity for Information
Disseminated by Federal Agencies (67
FR 8451)

The WACOR will review drafis
to assess technical accuracy and
cditorial quality. The WACOR
will identify all inaccuracics and
needed edits and corrections to
the Contractor in the initial
review of draft documents
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EPA Work

United States Environmental Protection Agency
Washington, DC 20460

Assignment

Work Assignment Number
3-62

D Other

Amendment Number:

000001

Contract Number
EP-C-15-022

Base

Contract Period 09/01/2015 To

06/30/2019
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PERFORMANCE WORK STATEMENT
Cadmus Contract # EP-C-15-022
Work Assignment# 3-62
Amendment 1
Issuance to June 30, 2019

I. ADMINISTRATIVE

A. Title: UIC Primacy and Program Revision Support

B. Work Assignment COR (WACOR): Alternate Work Assignment COR
(WACOR):

Kyle Carey Jill Dean

Office of Ground Water and Drinking Office of Ground Water and Drinking Water

Water (OGWDW) (OGWDW)

1200 Pennsylvania Avenue, NW (MC: 1200 Pennsylvania Avenue, NW (MC:

4606M) 4606M)

Washington, DC 20460 Washington, DC 20460

202-564-2322 202-564-8241

202-564-3754 (fax) 202-564-3754 (fax)

C. Quality Assurance

Task 3 for subtasks 3-1, 3-2, 3-3 and 3-4 in this work assignment require the use of primary and /or
secondary data. Consistent with the Agency’s quality assurance (QA) requirements, the contractor must
supplement the Contract Level Quality Assurance Project Plan (QAPP), which has been provided by
the contractor, to assure the quality of the data used under task(s) 3 for subtasks 3-1, 3-2, 3-3 and 3-4 of
this work assignment. Work on this/these task(s) cannot proceed until the contractor receives
notification of the SQAPP approval from the PO via e-mail. The project specific quality assurance
requirements must be addressed in the work plan and monthly progress reports as specified under Task
0, below.

D. Background

Part 147 of the Code of Federal Regulations sets forth the applicable Underground Injection Control
(UIC) programs for each state, territory, and tribe identified pursuant to the Safe Drinking Water Act
(SDWA) as needing a UIC program. These UIC programs are described in Part 147 as either a state-
administered program approved by the EPA or a federally-administered program promulgated by the
EPA. States can apply for primary enforcement authority for their UIC program(s) under §1422 or
§1425 of the SDWA. Approval of a state program is based upon a determination by the Administrator
that the programs meet the requirements of §1422 and/or § 1425 of SDWA and the applicable UIC
provisions of Parts 124, 144, and 146 of the Code of Federal Regulations (CFR).

While 40 CFR Part 147 identifies the UIC programs and the supporting information, 40 CFR Part 145
lays out the requirements for UIC state program submissions and what the approval, revision and
program withdrawal processes are for these programs. Therefore, in order to properly implement and
enforce the UIC program, EPA codifies the approvals of state primacy programs and their respective
revisions in Part 147. This ensures that the UIC requirements for well classes I, 11, 111, IV, V, and VI for
each state and tribe are federally enforceable.



As of September 7, 2011, states, tribes and territories may also apply for Class VI Primacy. Consistent
with the President’s CCS Task Force, approving Class VI primacy applications will be a priority. As
states’ Class VI primacy applications are approved by the EPA Administrator, the states’ Class VI UIC
programs will be codified in 40 CFR Part 147.

In addition to UIC primacy and revision applications, states will be requesting EPA approval for aquifer
exemptions, which are non-substantial program revisions. These program revisions are approved by
letter instead of being approved by rule and codified in Part 147. The State of California is reviewing
its Class II program and will be submitting aquifer exemption requests to EPA for review and approval.

This work assignment supports the steps necessary for the contractor to provide support in evaluating a
state’s (states’) Class VI primacy application(s) and/or a state’s (states”) UIC program revision(s) to be
codified in Part 147 as well as non-substantial program revisions that will be approved by letter. These
steps include: providing support in evaluating Class VI primacy application(s) and/or UIC §1422 and/or
§1425 program revision(s) and aquifer exemption requests from the State of California.

II. OBJECTIVE: The purpose of this Amendment 1 to WA 3-62, for Cadmus Contract # EP-C-15-022 is
to 1) remove Lisa McWhirter as the EPA WACOR and add Kyle Carey as the new EPA WACOR; 2)
increase the level of effort (LOE) to Tasks 1 and 4; and (3) add a new Task 3 to make UIC primacy
documents 508 compliant.

LOE: Total 5150 hours (2500 base; 2650 Amendment 1)

II1. TASK DETAIL
The contractor shall perform the following tasks:

Task 0: Work Plan and Monthly Progress Reports

The contractor shall develop a work plan that describes how each task will be carried out. The work plan
shall include a schedule, stafting plan, level of effort (LOE), and cost estimate for each task, the
contractor’s key assumptions on which staffing plan and budget are based, and qualifications of proposed
staff. In addition, the workplan shall include the requirement that all electronic and information
technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the policies
referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and subcontractors are
outside the local metropolitan area, the contractor shall include information on plans to manage work and
contract costs.

In addition, the contractor shall prepare a Supplemental Project Specific Quality Assurance Project
Plan (SQAPP) appending the Contract Level Quality Assurance Project Plan (QAPP), noted above,
and ensure the quality of secondary data used to complete these tasks. The work plan shall explain
when the SQAPP will be submitted based on the specific data requirements of the WA. This task
also includes monthly progress and financial reports. The monthly progress report shall indicate, in
a separate QA section, whether significant QA issues have been identified and how they are being
resolved. Monthly financial reports must include a table with the invoice LOE and costs’ broken out
by the tasks in this WA.

Deliverables: Work plan, Supplemental Project Specific Quality Assurance Project Plan, monthly
progress and financial reports.



Task 1: Perform comparison of State ULC §1422 Program Regulations (Including Class VI) (PWS
Section 4.3)
Increasing the level of effort from four (4) states to five (5) states.

Subtask 1.1: Research Federal and State SDWA § 1422 UIC Program Regulations
(Including Class VI) for up to five (5) states

Under this work assignment, the EPA WACOR will identify up to five (5) state UIC §1422
programs that the contractor shall analyze. Some of these five (5) states may be for Classes I-V
and/or Class VI or Class VI only. The contractor shall provide technical support to EPA
Headquarters for the following: (1) review the state UIC §1422 program regulation text in 40
CFR Part 147 for those state(s) identified by the EPA WACOR and note the state statutory and
regulatory citations codified in Part 147 for each state identified by the EPA WACOR, (2) initiate
a web search to locate the state statutes and regulations for each state identified by the EPA
WACOR, (3) gather these statutes and regulations electronically for each state identified by the
EPA WACOR and deliver to the EPA WACOR. The WACOR will identify up to five (5) state
UIC §1422 programs to be analyzed through technical direction. After receiving technical
direction from the EPA WACOR, the contractor shall deliver electronically a copy of the state(s)
UIC statutes and regulations to the EPA WACOR within ten (10) calendar days. The EPA
WACOR will review and confirm the use of the state’s UIC statutes and regulations for the
crosswalk analysis in subtask 1.2 below.

Subtask 1.2: Develop and Perform Comparison of State UIC §1422 Crosswalks (Including
Class VI)

Under this work assignment, the contractor shall use the §1422 crosswalk and/or the Class VI
crosswalk to perform a detailed comparison of the state’s UIC statutes and regulations. These
crosswalk templates will be provided to the contractor. The contractor shall note any changes, if
any, and/or any differences in the state’s statutes and regulations from the federal regulations and
include these notes in the crosswalk. For planning purposes, the contractor shall perform a
detailed comparison of up to five (5) state UIC §1422 programs that will be identified by the EPA
WACOR through technical direction. After receiving technical direction, the contractor shall
deliver a crosswalk for each of the states identified to the EPA WACOR for review and comment.
For planning purposes, the EPA WACOR plans to issue technical direction for each state (up to
five (5)) and will stagger these technical directions throughout the performance period (e.g., one
technical direction every month or two (2) months). Once the contractor receives technical
direction from the EPA WACOR, the contractor shall have sixty (60) calendar days to deliver the
draft crosswalk to the EPA WACOR.

Subtask 1.3: Summarize Findings in Subtask 1.2

Under this work assignment, the contractor shall summarize the major changes in states’
regulations and statutes as well as any major differences between the states’ regulations and the
federal regulations in 40 CFR 124, 144, 146, and, if applicable, 148. The draft summary
document shall not exceed five (5) pages and be delivered to the EPA WACOR along with the
draft crosswalk. For planning purposes, the contractor shall deliver up to five (5) draft summary
documents along with the draft crosswalks to be delivered under subtask 1.2 above.

Task 2: Perform comparison of State ULC §1425 Program Regulations
No change.

Task 3: Provide Technical Support for S08 compliance formatting of UIC Primacy Documents
New Task.



Under this Task, the contractor shall conduct 508 compliance formatting on UIC primacy documents to
be identified by the EPA WACOR. For planning purposes, the EPA WACOR will provide up to seven (7)
documents that will need 508 compliance formatting. These seven (7) documents will include: 1) the
1422 crosswalk used in Task 1 above (approximately 350 pages); 2) the 1425 crosswalk to be provided to
the contractor (approximately 25 pages); 3) a sample Governor’s Letter (approximately 1 page); 4) a
sample Attorney General’s Statement (approximately 3 to 5 pages); 5) a sample program description
(approximately 50 to 100 pages); 6) a sample Memorandum of Agreement (approximately 10 to 15
pages); and 7) a sample Memorandum of Understanding (approximately 5 to 10 pages). For estimation
purposes, it is assumed that the these seven (7) documents will not exceed a total of 520 pages in length.

The 508 compliance formatting for each document described above shall be due to the EPA WACOR
within ten (10) business days of receipt of technical direction from the EPA WACOR. The EPA WACOR
will stagger these technical directions throughout the performance period (e.g., one technical direction per
two weeks).

Task 4: Provide Non-substantial UIC Program Revision Support for Aquifer Exemption Requests
from the State of California

Increasing the level of effort from six (6) aquifer exemption packages to fourteen (14) aquifer exemption
packages. Renumbering this Task from 3 to 4.

The State of California has SDWA §1425 primacy (or primary enforcement authority) for Class II UIC
wells and has issued UIC permits for these wells. As part of the permitting process, the State of California
is required to determine whether the owner/operator seeking a Class II permit will be injecting into an
underground source of drinking water (USDW) as defined by the Safe Drinking Water Act. If the
injection will be or currently in a USDW, the State of California must submit an aquifer exemption
package to EPA Region 9 in order to permit these Class II injection activities. Some aquifers were
exempted at the time California received primacy. However, over the years many of these Class 11
operations have expanded and/or moved into different formations, and injection is occurring outside the
boundary of the original exempted aquifers. As a result, the State of California is requesting the
owners/operators of these Class II wells to submit an aquifer exemption package to continue operating in
these formations. After California reviews the aquifer exemption packages and determines that the
injection activities meet the aquifer exemption criteria, California will forward these aquifer exemption
packages to EPA Region 9.

For planning purposes, EPA Region 9 expects to receive up to fourteen (14) aquifer exemption packages
from the State of California throughout the period of performance. Under this work assignment, the EPA
WACOR will send the contractor nonsubstantial UIC program revisions for aquifer exemption packages
from the State of California. The EPA WACOR expects to send these requests to the contractor
electronically.

Subtask 4.1: Aquifer Exemption Completeness Check and Review and Evaluation of
Aquifer Exemption Requests and Supporting Documents

Increasing the level of effort from six (6) aquifer exemption packages to fourteen (14) aquifer
exemption packages.

Under this Task, the contractor shall use a moditied aquifer exemption checklist that was
developed for reviewing proposed aquifer exemption packages submitted to EPA Region 9 by the



State of California. This checklist is based on the original checklist found in the EPA Water
Division Directors Memo, “Enhancing Coordination and Communication with States on Review
and Approval of Aquifer Exemption Requests under SDWA,” dated July 24, 2014.

For each aquifer exemption package the EPA WACOR receives from the State of California and
forwards to the contractor, the contractor shall use the modified checklist described above and
compare the aquifer exemption package to that checklist and determine whether the State of
California has submitted a complete aquifer exemption package. In addition, the contractor shall
determine whether the information provided by the State of California is adequate to substantiate
the aquifer exemption packages. To make this determination, the Contractor shall review and
evaluate the data, modeling results, and analyses submitted by the State of California to support
its recommendation(s) to EPA to approve the aquifer exemption packages. In the summary
memo, the contractor shall also make recommendations for EPA to request from the State of
California additional data that may be missing and/or insufficient to support the conclusions in
the aquifer exemption package(s).

EPA Region 9 expects to receive up to fourteen (14) aquifer exemption packages from the State
of California. The EPA WACOR will forward these aquifer exemption packages electronically to
the contractor. For planning purposes, the contractor shall summarize the completeness check and
provide a detailed review of the aquifer exemption packages and develop a report or memo not to
exceed ten (10) pages per aquifer exemption package and deliver the report to the EPA WACOR
within ten (10) business days of receipt of the aquifer exemption package. The contractor shall
expect to deliver up to fourteen (14) ten-page summary reports.

Subtask 4.2: Provide Technical Support in Developing Record of Decision Letters for
Approving or Denying Aquifer Exemption Requests

Increasing the level of effort from six (6) aquifer exemption packages to fourteen (14) aquifer
exemption packages.

Under this Task, the EPA WACOR will request contractor support in drafting the record of
decision letter that will provide EPA’s rationale for approving or denying an aquifer exemption
request. The contractor shall review in depth the entire aquifer exemption package and draft the
record of decision letter based on this review. The contractor shall use the template previously
agreed upon for drafting the statement of basis letter and may need to revise figures in the aquifer
exemption package provided by DOGGR.

For planning purposes, the contractor shall expect to draft up to fourteen (14) record of decision
letters during this period of performance and each record of decision shall be in the range of ten
(10) to fifteen (15) pages. The first draft of the record of decision letter shall be due to the EPA
WACOR within fifteen (15) business days of receipt of technical direction from the EPA
WACOR. EPA will review the draft record of decision letter and submit comments to the
contractor. Within ten (10) business days of receipt of EPA’s comments, the contractor shall
deliver a second draft of the record of decision letter to the EPA WACOR.

Subtask 4.3: Develop GIS maps
No change.

Subtask 4.4: Provide Support for Technical Meetings and Communications Support
No change.



IV. SCHEDULE OF DELIVERABLES:

TASK
No.

DELIVERABLE

DATE DUE TO EPA

Task 0: Work Plan and Budget

Work plan, budget, and QA supplemental

According to Contract

Telephone calls between WACOR and Project Officer.

Monthly

Kick-off Meeting by phone

Within 5 calendar days of work
assignment approval

Progress and financial reports

Monthly

Task 1: Perform Comparison of states’ §1422 UIC Programs (Including Class VI)
1.1 Electronic copy of states’ regulations and statutes TBD (within 10 calendar days of
receiving Technical Direction)
1.2 §1422 Crosswalk
TBD (within 60 calendar days of
Crosswalk receiving Technical Direction)
1.3 Summary of Findings
TBD (within 60 calendar days of
Summary receiving Technical Direction)
Task 2: Perform Comparison of states’ §1425 UIC Programs
2.1 Electronic copy of states’ regulations and statutes TBD (within 10 calendar days of
receiving Technical Direction)
2.2 §1425 Crosswalk
Crosswalk TBD (within 60 calendar days of
receiving Technical Direction)
2.3 Summary of Findings
Summary TBD (within 60 calendar days of
receiving Technical Direction)
Task 3: Provide Technical Support for 508 compliance formatting of UIC Primacy Documents
Seven documents needing 508 compliance formatting TBD (within 10 business days of
receiving Technical Direction)
Task 4: Provide Non-Substantial UIC Program Revision Support for Aquifer Exemption Requests

from the State of California

4.1 Aquifer Exemption Completeness Check and
Review and Evaluation of Aquifer Exemption Requests
and Supporting Documents

TBD (within ten business days of
receiving Technical Direction)

4.2 Provide Technical Support in Developing Record of




Exemption Requests

Decision Letters for Approving or Denying Aquifer

First Draft TBD (within fifteen business
days of receiving Technical
Direction)
TBD (within five business days
Second Draft of receiving Technical Direction)
4.3 Develop GIS Maps
First Draft TBD (within ten business days of
receiving Technical Direction)
Final Draft TBD (within five days of

receiving Technical Direction)

4.4 Provide Support for Technical Meetings and
Communications Support

Briefing Papers or Summary Reports

Technical Meetings TBD

Technical PowerPoint presentations TBD (within fifteen business

First Draft days of receiving Technical
Direction)

Final Draft TBD (within five business days

of receiving Technical Direction)

TBD (within five business days
of receiving Technical Direction)

V. MISCELLANEOUS

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements relating to
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not limited to,
§ 1194.21 Software applications and operating systems and § 1194.22 Web-based intranet and internet
information and applications. See: http://www.section508.gov/

Preferred text format:

Preferred presentation format:
Preferred graphics format:
Preferred portable format:
Preferred Mapping software format

VI. TRAVEL

MS Word, 8.0 or higher (Office 2003 or higher)
Power Point, Office 2003 or higher

Each graphic is an individual GIF file

Adobe Acrobat, version 6.0

ESRI ArcGIS Desktop 10.4 or higher

The contractor shall anticipate four trips in support of this WA (i.e., Task 3) over the duration of
the performance period. The travel is anticipated to be to technical meetings with the State of




California Department of Oil, Gas, and Geothermal Resources (DOGGR) in Sacramento,
California. Travel will be directly related to the scope of this Work Assignment and support
advancement of the work under Task 3 as well as the EPA’s Mission to ensure protection of
Underground Sources of Drinking Water, human health and the environment.

For estimation purposes, the Contractor shall anticipate four individual trips (one contractor
employee) to Sacramento, California. It is anticipated that the duration of each trip will be
between one and one and a half days in length.

VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training
events, award ceremonies and receptions, including the form 5170 for all meetings costing more
than $20,000, shall be obtained by the EPA CL-COR as needed and provided to the Contracting
Officer (CO). Work under conference related activities and expenses shall not occur until this
approval is obtained and provided by the EPA CL-COR.

VIII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
CO, CL-COR and/or WACOR.

IX. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

X. TECHNICAL DIRECTION

The Contract level COR or an authorized individual is permitted to provide technical direction.
Technical direction must be within the statement of work of the contract and includes: (1)
Direction to the contractor which assists the contractor in accomplishing the Statement of Work,
(2) Comments on and approval of reports or other deliverables. Technical direction will be
issued in writing or confirmed in writing within five (5) calendar days after verbal issuance. One
copy of the technical direction memorandum will be forwarded to the Contracting Officer and
the Contract Level Contracting Officer Representative.

XI. QUALITY ASSURANCE SURVEILLANCE PLAN

All task(s) identified in the performance work statement above are subject to review and approval by the
EPA WACOR based on the general guidelines of the contract quality assurance surveillance plan
regarding: Programmatic, cost control, timeliness/deliverables, and document development standards.
Additional project specific quality assurance surveillance plan requirements are identified below.

Performance Requirements Performance Standards Surveillance Methods

Performance Standards are applicable to all PWS requirements and will be utilized to determine eligibility for
Award Term Options.




Programmatic Requirement:
The contractor shall develop
products that are based on best
available information and
resources.

Programmatic Standard:

Outputs are based on best available
information and resources;
Documentation of sources used, not
used, and limitations of available data.

EPA will review all products for
conformance with the
requirements of the SDWA
Amendments, Clean Water Act
and other related mandates,
including Small Business
Regulatory Enforcement Fairness
Act 1996 (SBREFA) and
Unfunded Mandates Reform Act
of 1995 (UMRA).

Cost Control Requirement
The Contractor shall perform all
work in an efficient and cost
effective manner, applying cost
control measures where
practical.

Cost Control Standard:
Implementation of cost control system
to monitor and track project status, that
indicate level of budget utilized and
forecast remaining budget needs to
complete project. The contractor shall
notify project COR immediately in
cases where issues impact project cost
are identified.

The EPA Project Officer will
routinely discuss the work
progress and contract level and
work assignment expenditures
with the Project Manager. The
WACOR will maintain regular
contact with the Contractor’s
designated work assignment
/project manager to discuss work
assignment progress and
expenditures and will review and
verify expenditures and technical
progress before invoice payments
are authorized.

Schedule Requirement

The Contractor shall provide
services and submit deliverables
in accordance with approved
work assignment milestone and
deliverable schedules.

Schedule Standard:

Services and deliverables shall be in
accordance with schedules stated in
each task order. Unless amended or
modified by an approved EPA action, a
deliverable that is received 7-days past
the due date, will be considered
unsatisfactory performance.

EPA will closely monitor task
milestone and deliverable
schedules and review the Contract
Monthly Progress Reports and
any special reporting
requirements to compare actual
delivery dates to those approved
in the work assignment.

Document Development
Requirement:

The Contractor shall provide
documents that are technically
and factually accurate, and suited
to the intended audience.

Document Development Standard:
Information to be disseminated by EPA
will meet the requirements of OMB’s
“QGuidelines for Ensuring and
Maximizing the Quality, Objectivity,
Utility, and Integrity for Information
Disseminated by Federal Agencies (67
FR 8451)

The WACOR will review drafts
to assess technical accuracy and
editorial quality. The WACOR
will identify all inaccuracies and
needed edits and corrections to
the Contractor in the initial
review of draft documents
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PERFORMANCE WORK STATEMENT
Cadmus Contract # EP-C-15-022
Work Assignment# 3-62
Amendment 2
July 1, 2018 to June 30, 2019

I. ADMINISTRATIVE

A. Title: UIC Primacy and Program Revision Support

B. Work Assignment COR (WACOR): Alternate Work Assignment COR
(WACOR):

Kyle Carey Jill Dean

Office of Ground Water and Drinking Office of Ground Water and Drinking Water

Water (OGWDW) (OGWDW)

1200 Pennsylvania Avenue, NW (MC: 1200 Pennsylvania Avenue, NW (MC:

4606M) 4606M)

Washington, DC 20460 Washington, DC 20460

202-564-2322 202-564-8241

202-564-3754 (fax) 202-564-3754 (fax)

C. Quality Assurance

Task 3 for subtasks 3-1, 3-2, and 3-3 in this work assignment require the use of primary and /or
secondary data. Consistent with the Agency’s quality assurance (QA) requirements, the contractor must
supplement the Contract Level Quality Assurance Project Plan (QAPP), which has been provided by

the contractor, to assure the quality of the data used under task(s) 3 for subtasks 3-1, 3-2, and 3-3 of this
work assignment. Work on this/these task(s) cannot proceed until the contractor receives notification of
the SQAPP approval from the PO via e-mail. The project specific quality assurance requirements must
be addressed in the work plan and monthly progress reports as specified under Task 0, below.

D. Background

No change.

I1. OBJECTIVE: The purpose of this Amendment 2 to WA 3-62, for Cadmus Contract # EP-C-15-022 is
to (1) submit a new Quality Assurance form to correctly reflect applicability of the SQAPP developed
under 2-62 to 3-62; and (2) re-number the tasks to be consistent with the original Quality Assurance
Review form, which were incorrectly altered under Amendment 1.

II1. TASK DETAIL
The contractor shall perform the following tasks:

Task 0: Work Plan and Monthly Progress Reports
No change.

Task 1: Perform comparison of State ULC §1422 Program Regulations (Including Class VI) (PWS
Section 4.3)



No change.
Task 2: Perform comparison of State ULC §1425 Program Regulations
No change.

Task 3: Provide Non-substantial UIC Program Revision Support for Aquifer Exemption Requests
from the State of California

Moved back from Task 4 to Task 3.

Subtask 3.1: Aquifer Exemption Completeness Check and Review and Evaluation of
Aquifer Exemption Requests and Supporting Documents

No change, was Subtask 4.1.

Subtask 3.2: Provide Technical Support in Developing Record of Decision Letters for
Approving or Denying Aquifer Exemption Requests

No change, was Subtask 4.2.

Subtask 3.3: Develop GIS maps
No change, was Subtask 4.3.

Subtask 3.4: Provide Support for Technical Meetings and Communications Support
No change, was Subtask 4.4.

Task 4: Provide Technical Support for 508 compliance formatting of UIC Primacy Documents

No change, was Task 3.

IV. SCHEDULE OF DELIVERABLES:

TASK DELIVERABLE DATE DUE TO EPA
No.
Task 0: Work Plan and Budget
Work plan, budget, and QA supplemental According to Contract
Telephone calls between WACOR and Project Officer. | Monthly
Kick-oftf Meeting by phone Within 5 calendar days of work
assignment approval
Progress and financial reports Monthly
Task 1: Perform Comparison of states’ §1422 UIC Programs (Including Class VI)
1.1 Electronic copy of states’ regulations and statutes TBD (within 10 calendar days of
receiving Technical Direction)
1.2 §1422 Crosswalk




Crosswalk

TBD (within 60 calendar days of
receiving Technical Direction)

1.3 Summary of Findings

TBD (within 60 calendar days of

Summary receiving Technical Direction)
Task 2: Perform Comparison of states’ §1425 UIC Programs
2.1 Electronic copy of states’ regulations and statutes TBD (within 10 calendar days of
receiving Technical Direction)
2.2 §1425 Crosswalk
Crosswalk TBD (within 60 calendar days of
receiving Technical Direction)
2.3 Summary of Findings
Summary TBD (within 60 calendar days of
receiving Technical Direction)
Task 3: Provide Technical Support for 508 compliance formatting of UIC Primacy Documents
Seven documents needing 508 compliance formatting TBD (within 10 business days of
receiving Technical Direction)
Task 3: Provide Non-Substantial UIC Program Revision Support for Aquifer Exemption Requests

from the State of California

3.1 Aquifer Exemption Completeness Check and
Review and Evaluation of Aquifer Exemption Requests
and Supporting Documents

TBD (within ten business days of
receiving Technical Direction)

3.2 Provide Technical Support in Developing Record of
Decision Letters for Approving or Denying Aquifer
Exemption Requests

First Draft

Second Draft

TBD (within fifteen business
days of receiving Technical
Direction)

TBD (within five business days
of receiving Technical Direction)

3.3 Develop GIS Maps

First Draft

Final Draft

TBD (within ten business days of
receiving Technical Direction)

TBD (within five days of
receiving Technical Direction)

3.4 Provide Support for Technical Meetings and
Communications Support




Technical Meetings TBD

Technical PowerPoint presentations TBD (within fifteen business

First Draft days of receiving Technical
Direction)

Final Draft TBD (within five business days

of receiving Technical Direction)

TBD (within five business days
of receiving Technical Direction)
Briefing Papers or Summary Reports

Task 4: Provide Technical Support for 508 compliance formatting of UIC Primacy Documents

Seven documents needing 508 compliance formatting TBD (within 10 business days of
receiving Technical Direction)

V. MISCELLANEOUS

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements relating to
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not limited to,
§ 1194.21 Software applications and operating systems and § 1194.22 Web-based intranet and internet
information and applications. See: http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

Preferred Mapping software format ESRI ArcGIS Desktop 10.4 or higher

VI. TRAVEL

The contractor shall anticipate four trips in support of this WA (i.e., Task 3) over the duration of
the performance period. The travel is anticipated to be to technical meetings with the State of
California Department of Oil, Gas, and Geothermal Resources (DOGGR) in Sacramento,
California. Travel will be directly related to the scope of this Work Assignment and support
advancement of the work under Task 3 as well as the EPA’s Mission to ensure protection of
Underground Sources of Drinking Water, human health and the environment.

For estimation purposes, the Contractor shall anticipate four individual trips (one contractor
employee) to Sacramento, California. It is anticipated that the duration of each trip will be
between one and one and a half days in length.

VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training

events, award ceremonies and receptions, including the form 5170 for all meetings costing more
than $20,000, shall be obtained by the EPA CL-COR as needed and provided to the Contracting




Officer (CO). Work under conference related activities and expenses shall not occur until this
approval is obtained and provided by the EPA CL-COR.

VIII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall

refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
CO, CL-COR and/or WACOR.

IX. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

X. TECHNICAL DIRECTION

The Contract level COR or an authorized individual is permitted to provide technical direction.
Technical direction must be within the statement of work of the contract and includes: (1)
Direction to the contractor which assists the contractor in accomplishing the Statement of Work,
(2) Comments on and approval of reports or other deliverables. Technical direction will be
issued in writing or confirmed in writing within five (5) calendar days after verbal issuance. One
copy of the technical direction memorandum will be forwarded to the Contracting Officer and
the Contract Level Contracting Officer Representative.

XI. QUALITY ASSURANCE SURVEILLANCE PLAN

All task(s) identified in the performance work statement above are subject to review and approval by the
EPA WACOR based on the general guidelines of the contract quality assurance surveillance plan
regarding: Programmatic, cost control, timeliness/deliverables, and document development standards.
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PERFORMANCE WORK STATEMENT
EP-C-15-022
Work Assignment 3-63
Issuance to June 30, 2019

I. ADMINISTRATIVE:
A. Title: UIC Program Support for Mechanical Integrity Testing Document Revisions

B. Work Assignment Contracting Alternate Work Assignment Contracting
Officer’s Representative (WACOR): Officer’s Representative (WACOR):

Suzanne Kelly

Office of Ground Water and Drinking
Water (OGWDW)

1200 Pennsylvania Avenue, NW (MC:
4606M)

Washington, DC 20460

202-564-3887
kelly.suzanne@epa.gov

C. Quality Assurance:

The tasks in this work assignment do not require environmental measurements. Consistent
with the Agency’s quality assurance (QA) requirements, the contractor does not need to
supplement the Contract Level Quality Assurance Project Plan (QAPP) or to prepare a Project-
Specific Quality Assurance Project Plan (PQAPP).

D. Background:

The Environmental Protection Agency (EPA), as authorized by the Safe Drinking Water Act,
establishes minimum federal requirements for Underground Injection Control (UIC) programs
for the protection of underground sources of drinking water (USDWs). The UIC Program is
responsible for permitting the construction, operation, monitoring, reporting and closure of the
injection wells in a manner necessary to protect USDWs.

The Underground Injection Control (UIC) Program managers in EPA Headquarters and
Regions identified that there is an urgent need to update the Mechanical Integrity Testing
Document (MIT) which was last revised in 1982. MIT tests are used by the UIC Program to
ensure that injection wells, and the mechanical components of the injection wells, are
functioning properly in a manner that is protective of underground sources of drinking water
(USDW). MIT tests are used to verify that leaks are not occurring in the internal parts (casing,
packer and tubing) of an injection well. They are also used to verify that fluid is not moving
externally, such as between or into USDWs through channels adjacent to the borehole.
Endangerment of USDWs can occur when injection activities cause the movement of fluid into
a USDW. EPA’s UIC Program routinely uses MIT tests to verify that injection wells are



operating properly and that no unintended fluid movement is occurring. The tasks under this
work assignment support the Agency’s goal of protecting USDWs.

II. OBJECTIVE:

The contractor shall provide support to EPA in reviewing and revising the Agency’s 1982
Mechanical Integrity Testing document. The intended audience for this project is the UIC
Program technical staff in EPA Regions and Headquarters.

This work will be completed commensurate with Sections 2.2, 2.2.7, and 2.3 of the Contract
Level PWS.

LOE: 554 Hours

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0: Work Plan

The contractor shall prepare a detailed work plan and budget for the accomplishment of the
indicated tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74). The
work plan shall include a description of: (a) proposed staff; (b) the number of hours and labor
classifications proposed for each task, broken down to task level, to include both prime
contractor and subcontractor labor; and (c) a list of deliverables, with due dates and schedule for
deliverables.

If subcontractor(s) is proposed and subcontractors are outside of the local metropolitan area, the
contractor shall include information on plans to manage the work and contract costs. In addition,
the work plan shall specify that a Supplemental Project Specific Quality Assurance Project Plan
(SQAPP) appending the Contract QAPP or a PQAPP is not required.

At this time no events, meetings, or trainings are anticipated for this work assignment.
However, the Contractor shall immediately alert the WACOR to any anticipated event under the
work assignment which may result in incurring an estimated $20,000 or more cost, funded by
EPA, specific to that event, meeting, training, etc. Those costs would include travel of both
prime and consultant personnel, planning and facilitation costs, AV and rental of venue costs,
etc. The EPA WACOR will then prepare approval internal paperwork for the event and will
advise the Contractor when appropriate signatures have been obtained. At that point, effort can
proceed for the event. If the event is being sponsored by another EPA organization, the
organization providing the planning is responsible for the approval.

Deliverables:
e Work plan and monthly progress and financial reports.

Task 1: Review and Suggest Edits to the 1982 MIT Publication



In collaboration with EPA, the contractor shall review the 1982 MIT document and identify
revisions or edits needed to update the document. For estimation purposes, the Contractor shall
anticipate the following types of edits:

Provide background information on MIT testing including the different types of tests and
tools available for use for Class [-VI well classes.

Explain the two parts of a MIT test.

Explain in which scenarios certain MIT tests should or should not be used.

Confirm that the existing citations are relevant and if not, suggest edits to correct citation.
Explain how to evaluate and interpret MIT test results/reports.

Confirm that the cost information providing in the publication are still relevant and if not,
suggest edits to correct the cost information.

Determine which graphics and/or figures are illegible or difficult to understand and
suggest revisions.

Identify any other obsolete information or analyses referenced in the document.

Identify any other current or relevant MIT information that should be included in the
document.

Suggest draft report templates for the appendix.

After receiving technical direction from the WACOR, the contractor shall initiate a 30-minute
teleconference between the Contractor and the WACOR. During the teleconference EPA will
walk through the bulleted list above and will answer any questions raised by the Contractor
before the Contractor shall initiate review of the document. It is not anticipated that the outcome
of the call will change the scope of the contractor’s work rather it will serve to communicate
specific details about the bulleted list above.

Deliverables:

1)

2)

3)

4)

Upon receipt of technical direction from WACOR, the Contractor shall schedule and hold
a 30-minute teleconference with WACOR prior to initiating review of the MIT

document.

Within 10 weeks of holding the teleconference call, the Contractor shall deliver a draft
list of proposed edits and corresponding page number in WORD format to the EPA
WACOR for review and comment.

Upon receipt of technical direction from WACOR, the Contractor shall schedule and hold
an hour-long teleconference call with WACOR to discuss the draft list of proposed edits.
Upon receipt of technical direction from WACOR, The Contractor shall finalize the list
of proposed edits within 10 business days of receipt of comments from the WACOR.

Task 2: Develop a redline strike out of the 1982 MIT Publication

Upon receipt of technical direction from the EPA WACOR, the contractor shall develop a
redline strikeout of the 1982 MIT publication that addresses the final list of proposed edits
developed for Task 1. The draft red line strike out of the 1982 MIT publication shall be delivered
in an electronic WORD format to the EPA WACOR for review and comment no more than 10
weeks after receipt of technical direction from the EPA WACOR. For purposes of estimation, the
red line strikeout document will be approximately 50 pages in length.



The contractor shall finalize the red line strike out within 2 weeks after receipt of comments from
the EPA WACOR.

Deliverables:

1) Within 10 weeks of receiving technical direction, the contractor shall deliver a redline
strikeout of the 1982 MIT publication in WORD format to the EPA WACOR for review
and comment.

2) The contractor shall finalize the red line strike out within 10 business days upon receipt
of comments from the EPA WACOR.

Task 3: Comment support on redline strike out of the 1982 MIT Publication

During the performance period of this work assignment, it is anticipated that EPA may receive
comments from the Regions on the draft redline strikeout of the MIT document. Upon receipt of
technical direction from the EPA WACOR, the contractor shall provide recommendations for
resolving these comments (text revisions/edits) to the EPA WACOR for review and comment.
For estimation purposes, the contractor shall anticipate EPA may receive up to 15 technical
comments over the course of the performance period for this WA. The contractor shall deliver
recommendations on how to address these comments within two weeks of receipt of technical
direction from the EPA WACOR.

Deliverable:
e Within two weeks of receiving technical direction from the EPA WACOR, the
Contractor shall propose revised edits to address the comments in WORD format to the
EPA WACOR for review and comment.

IV. SCHEDULE OF DELIVERABLES:

TASK No. | DELIVERABLE | DATE DUE TO EPA
Task 0: Work Plan and Monthly Progress Reports
Work plan, budget According to contract
Monthly progress and financial reports Monthly
Task 1: Review the 1982 MIT Publication

Teleconference Meeting (30 minutes) Within 2 weeks of
receiving technical
direction from the EPA
WACOR

Suggest Revisions/Edits in Word format Within 10 weeks of
receiving technical
direction from the EPA
WACOR

Teleconference Meeting (1 hour) Within 2 weeks of
receiving technical
direction from the EPA
WACOR

Final list of Revisions Within 10 business days
after receipt of comments
from the EPA WACOR




Task 2: Develop Red-line strikeout of MIT Publication

Draft red line strikeout of MIT document Within 10 weeks of
receiving technical
direction from the EPA
WACOR

Final redline strikeout of MIT document Within 2 weeks of
receiving comments from
the EPA WACOR

Task 3: Comment Support for Red-line Strikeout of MIT publication

Suggested revisions/edits to address comments Within 2 weeks of receipt
of technical direction
from the EPA WACOR

V. MISCELLANEOUS
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

VI. TECHNICAL DIRECTION

The CLCOR or WACOR is permitted to provide technical direction. Technical direction must be
within the scope of the WA PWS and includes: (1) Direction to the contractor which assists the
contractor in accomplishing the Statement of Work, (2) Comments on and approval of reports or
other deliverables. Technical direction will be issued in writing or confirmed in writing within
five (5) calendar days after verbal issuance. One copy of the technical direction memorandum
will be forwarded to the Contracting Officer and the Contract Level Contracting Officer
Representative.

VII. TRAVEL
The contractor shall not anticipate any travel associated with this WA over the duration of the
performance period.

VIII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training

events, award ceremonies and receptions, including the form 5170 for all meetings costing more
than $20,000, shall be obtained by the EPA CL-COR as needed and provided to the Contracting



Officer (CO). Work under conference related activities and expenses shall not occur until this
approval is obtained and provided by the EPA CL-COR.

IX. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall

refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
CO, CL-COR and/or WACOR.

X. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

XI. QUALITY ASSURANCE AND SURVEILLENCE PLAN (QASP)

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, timeliness/deliverables, and document
development standards.
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PERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 3-70
July 1, 2018 — June 30, 2019

I. ADMINISTRATIVE:

A. Title: Aquifer Exemption Data Initiative

B. Work Assignment Contracting Alternate WACOR:
Officer’s Representative (WACOR):

Jill Dean Lisa McWhirter
US EPA Headquarters US EPA Headquarters
OGWDW (4606M) OGWDW (4606M)
1200 Pennsylvania Avenue NW 1200 Pennsylvania Avenue NW
Washington, DC 20460 Washington, DC 20460
Office: 202-564-8241 Office: 202-564-2317
Fax: 202-564-3756 Fax: 202-564-3756
E-mail: dean.jill@epa.gov E-mail: mcwhirter.lisa@epa.gov

C. Quality Assurance:

Tasks 2 and 3 in this Work Assignment (WA) require the use of primary and/or secondary
data. Consistent with the Agency’s Quality Assurance (QA) requirements, the contractor must
prepare a complete Project Specific Quality Assurance Project Plan (PQAPP), to assure the
quality of the data used under this WA. Work on these tasks cannot proceed until the contractor
receives notification of PQAPP approval from the Contract Level Contracting Officers
Representative (CL-COR) via email. The QA requirements must be addressed in the monthly
progress reports as specified under Task 0 below.

Additional information on the PQAPP is described in the Task 1.

D. Background:

The Underground Injection Control (UIC) program has collected national aquifer exemption
data in Environmental Protection Agency (EPA) Headquarters. The UIC program requirements
are found in the Code of Federal Regulations (CFR) at 40 CFR Parts 144, 146 and 148. The
requirements of concern in this work assignment are requests for aquifer exemptions and the
supporting underlying data. An aquifer exemption is an aquifer or a portion thereof which
meets the criteria for an “underground source of drinking water” (USDW) as laid out in 40
CFR 146.3 and may be determined under 40 CFR 144.7 to be an exempted aquifer if it meets
the criteria of 40 CFR 146.4 (a), (b), (c) and (d). Briefly, in order for aquifers (USDWs) to be
removed from UIC program protection, they must not serve as a drinking water source now or
in the future based on criteria listed in 40 CFR 146.4 (a), (b) 1-4, and (c); the total dissolved
solids must be greater than 3,000 and less than 10,000 mg/L; and the aquifer is not reasonably
expected to supply a public water system. Most aquifer exemption requests are usually



associated with an injection well permit and are considered a UIC program revision. Aquifer
exemption requests are generally managed at the EPA regional and state level, however, there
are instances where EPA Headquarters gets involved in the process, namely because some
aquifer exemption requests are considered major program revisions. Owners/operators (0/0) of
injection wells wishing to exempt underground sources of drinking water (USDW) for
purposes associated with underground injection projects may submit an aquifer exemption
request or application to the regulatory agency for review. If the regulatory agency is a
delegated state UIC program, it can review the application and make a determination that it is
technically sound and submit its recommendation for approval to EPA. Only EPA can approve
aquifer exemptions. In the case of a Direct Implementation state (States without the UIC
program delegation are run by EPA Regions.), the o/0 submits the aquifer exemption
application directly to the EPA region for review and approval.

II. OBJECTIVE:

EPA maintains aquifer exemptions data at Headquarters. The contractor shall provide technical
support to EPA for the Aquifer Exemption Data Initiative to update the current aquifer
exemptions dataset with new information. Technical support may include collecting aquifer
exemption data from the EPA Regions, communicating with the EPA Regions to ensure accurate
interpretation of the data, performing quality control/assurance procedures, and finalizing the
aquifer exemption data in an Excel spreadsheet and geospatial information system (GIS) file.
Additionally, the contractor shall provide documentation of methodology and decisions as well
as metadata for the geospatial data.

The contractor shall provide technical and general support per technical direction only from the
WACOR or alternate WACOR for the Aquifer Exemption Data Initiative.

This work will be completed commensurate with Sections 2.2, 2.3, 4.3, 6.1, 6.2, 6.3, and 7.4 of
the Contract Level PWS. The level of effort estimated for this work assignment is 598 hours.

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 — Work Plan, Weekly Conference Calls, and Monthly Progress Reports Submission
In accordance with contract requirements, the contractor shall develop a work plan that
describes how each task will be carried out. The work plan shall include a schedule, staffing
plan, level of effort (LOE), and cost estimate for each task, and the contractor’s key
assumptions on which staffing plan and budget are based, and qualifications of proposed
staff. For planning purposes, the work plan shall include the requirement that all electronic
and information technology (EIT) and all EIT deliverables that will be publicly released be
Section 508 compliant in accordance with the policies referenced at
http://www.epa.gov/accessibility. If a subcontractor(s) is proposed and subcontractors are
outside the local metropolitan area, the contractor shall include information on plans to
manage work and contract costs.




Weekly conference calls between the WACOR and contractors are expected to communicate
work progress and address any challenges that arise. For planning purposes, no more than
two (2) contractor staff should attend the weekly conference calls. Weekly calls are expected
to be no more than one (1) hour in duration.

This task also includes monthly progress and financial reports. The monthly progress report
shall indicate, in a separate QA section, whether significant QA issues have been identified
and how they are being resolved. Monthly financial reports must include a table with the
invoice LOE and costs broken out by the tasks in the WA.

Deliverables: Work plan and monthly progress and financial reports

Task 1 — Project-Specific Quality Assurance Project Plan
Tasks in this WA 3-70 are a continuation of work conducted under WA 0-70, WA 1-70, and
WA 2-70. The contractor shall update, as needed, the existing PQAPP completed under WA
0-70, as noted in section C Quality Assurance, and ensure the quality of secondary data used
to complete these tasks. The PQAPP should reflect the QA procedures that the contractor
shall take to assure project quality. The contractor shall write the PQAPP using the active
voice. The text of the PQAPP must explicitly reference tools that the contractor shall use to
document and review reproducibility and traceability, such as standard operating procedures,
check lists, and guidelines. The PQAPP must include the tools as attachments for EPA’s
review and approval. The contractor shall perform work under this performance work
statement in a manner consistent with the PQAPP. In addition, the contractor shall document
relevant QA activities in any deliverable.

Quality assurance and metadata support for geospatial files should adhere to EPA approved
geospatial procedures and standards found at https://www.epa.gov/geospatial/geospatial-
policies-and-standards.

Deliverable: PQAPP

Task 2 — Data Update and Quality Assurance
The contractor shall add aquifer exemption data collected from the EPA Regions to a
spreadsheet, communicate with Regional staff to ensure accurate interpretation of the data,
perform quality control/assurance procedures, update the appropriate quality assurance (QA)
fields in the spreadsheet, and finalize the aquifer exemption spreadsheet. The aquifer
exemption spreadsheet includes approximately four thousand (4,000) rows of data with
around twenty (20) data fields. The WACOR will provide the contractor with a current
version of the data. The information provided to the contractor by the WACOR may be in
hardcopy maps, Excel spreadsheets, Access databases, or portable data file (PDF) format.

New data may come from multiple EPA Regions. California and EPA Region 8§ have both
existing and new aquifer exemptions that will need to be updated. We expect an especially
large number of aquifer exemption data to come from Region 6 where the Texas Railroad
Commission is improving its records on aquifer exemptions approved at program primacy. It
may be necessary to work with Commission staff to prioritize the records added to the



aquifer exemption spreadsheet. Prioritization may be based on the number of injection wells
within the aquifer exemption boundaries. The data or a portion of the data may already be in
spreadsheet format, which would require the contractor to assess the data quality and
incorporate the data into the existing EPA geospatial and spreadsheet files. For planning
purposes, the contractor shall assume new data for up to three thousand (3,000) approved
aquifer exemptions and an update to data for up to five hundred (500) existing records for the
WA period.

Any data that do not meet acceptance criteria prescribed by the PQAPP shall be identified to
the WACOR in a memorandum with an explanation of the quality issue. For planning
purposes, up to ten (10) memorandums describing data quality issues and either proposed or
actual resolution of the issues may be needed. Resolution may include changes to database
structure that improve communications, exclusion of data that does not meet quality criteria
described in the PQAPP, or corrections to data elements. It may be necessary for the
contractor, upon request from the WACOR, to contact specific EPA Regional staff to clarify
or update some data in order to meet quality acceptance criteria.

The contractor shall provide the WACOR with draft versions of the spreadsheet, as needed,
in order to facilitate decisions about data management and clarifications requested of
Regional staff. After QA processes conclude, the contractor shall provide the WACOR with
a final version of the spreadsheet that includes the updated aquifer exemptions data. The
deliverable date for final data will be dependent on the work needed to correct any issues.
For planning purposes, final data will be due between two (2) weeks and one (1) month after
WACOR comments are provided on draft data.

Deliverables: QA issue memorandums, draft and final versions of datasets

Task 3 — Geospatial File Development
Geospatial file development will proceed concurrently with updates to the aquifer exemption
spreadsheet described in Task 2. The contractor shall pair selected data elements from the
spreadsheet with point and polygon locations for the exempted aquifers developed in
Environmental Systems Research Institute (ESRI) ArcGIS 10.4 or higher. The contractor
shall identify whether individual records meet QA criteria using flag fields. The contractor
shall provide the WACOR with a subset of the data that meets QA criteria; rows with
insufficient, inaccurate, contradictory, or otherwise invalid location information will be
excluded. The subset of data will include identifying information for each exempted aquifer;
locational information such as county, state, tribe, latitude and longitude of the centroid for
each exempted aquifer; the injection well class associated with the aquifer exemption; the
exemption area; depth of the exempted aquifer; lithology; approval date; and injectate
characteristics. The subset of data shall be appropriate for separate analysis in ESRI ArcGIS
10.4 or higher.

The contractor shall develop a script able to draw boundaries for descriptions of the
exempted aquifers in Public Land Survey System (PLSS) format, and a user guide with
directions for creating polygons with the script. EPA is aware that a portion of the aquifer
exemption locational data may be described in PLSS format or a highly detailed version of



PLSS format, e.g. 100 feet from the southern boundary of a specific township, range, and
section. For planning purposes, approximately five hundred (500) aquifer exemptions may
have descriptions that require a script to develop the polygon boundary. The script should
undergo appropriate quality control/assurance processes to ensure that polygon boundaries
accurately portray the location of the aquifer exemption boundary.

Aquifer exemption locations from the Texas Railroad Commission will likely be supplied in
hardcopy maps, map images on CD-ROM, or geodatabases. It may be necessary to purchase
the maps from the University of Texas Bureau of Economic Geology. The data or a portion
of the data may already be in geospatial files, which would require the contractor to assess
the data quality and incorporate the data into the existing EPA geospatial and spreadsheet
files. For planning purposes, the contractor shall assume new data for up to three thousand
(3,000) approved aquifer exemptions. It may be necessary to work with Commission staff to
prioritize the records added to the aquifer exemption spreadsheet. Prioritization may be based
on the number of injection wells within the aquifer exemption boundaries.

Geospatial data will be displayed on the EPA’s Geoplatform. Online publication of maps
should leverage the Geoplatform technical architecture (hardware and software) to the fullest
extent possible for public search and discovery. The contractor shall upload data to the
Geoplatform and prepare the map layers and application for public release. The contractor
shall follow Geoplatform policies and publication procedures. The OW geospatial
administrator and communications director must approve all new maps hosted on the
Geoplatform prior to production release.

The contractor shall prepare metadata for the geospatial file using the EPA Metadata Editor
(EME). (EME; for more information on the EPA Metadata Editor, please see
https://edg.epa.gov/metadata/catalog/main/home.page.) For planning purposes, the data file
destined for the EPA Geoplatform will include up to fifteen data fields and up to five
thousand (5,000) rows of data. All fields will be completed to the contractor’s best
knowledge with input from the WACOR, including optional fields. The final metadata will
be validated using EME’s validation tool and provided in XML and HTML formats. All
geospatial metadata will be published in EPA’s Environmental Data Gateway, which serves
Data.gov as an Office of Management and Budget (OMB) requirement. Information on
metadata and the Environmental Data Gateway may be found at
https://edg.epa.gov/metadata/catalog/main/home.page.

Deliverables: geospatial file; metadata for geospatial file

Task 4 — Communication Materials
The contractor shall convert up to ten (10) individual communication materials to be 508
compliant upon request by the WACOR. For planning purposes, the materials may include
fact sheets (up to three pages each), graphic files in JPG or PDF format such as maps, or text
documents (up to ten pages each).

Deliverables: 508-compliant documents



IV. Schedule of Deliverables:

TASK No. DELIVERABLE DATE DUE TO EPA
0 Work Plan Within fifteen (15)
calendar days of receipt
of work assignment
Monthly progress and financial reports Monthly
Conference call to discuss project progress Weekly
L PQAPP update Within fifteen (15) days
of issuance of work
assignment
2 Data quality issue memorandums As requested by WACOR
Draft dataset As requested by WACOR
Final dataset By December 31, 2018
3 Geospatial File By January 10, 2019
Metadata for geospatial dataset By January 10, 2019
4 508-compliant documents As requested by WACOR

V. Miscellaneous
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

Preferred GIS format: ESRI ArcGIS, version 10.4 or higher

VI. Travel

The contractor should anticipate only local travel, if necessary, in support of this WA over the
duration of the performance period.

VII. Meetings, Conferences, Training Events, Award Ceremonies, and Receptions

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training
events, award ceremonies and receptions, including the form 5170 for all meetings costing more
than $20,000, shall be obtained by the EPA CL-COR as needed and provided to the Contracting
Officer (CO). Work under conference related activities and expenses shall not occur until this
approval is obtained and provided by the EPA CL-COR.
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VIII. Contractor Identification

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall

refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
CO, CL-COR and/or WACOR.

IX. Printing
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

X. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and
approval by the WACOR based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, schedule, and document development
standards.



Performance Requirement

Measureable Performance
Standards

Surveillance Methods

Incentives/Disincentives

Programmatic Standard:
Outputs are based on best
available

information and resources;
Documentation

of sources used, not used, and
limitations of

available data; Description of
methodological choices made
both

conceptually and in data
selection.

Assumptions utilized in
environmental

planning and applying
engineering

principles are clearly
documented.

No more than 15% of
deliverables and work
products for any WA
furnished to EPA for review
by CLCOR/WACOR and
QAO shall require revisions
to meet the requirements of
the QMP and QAPP for the
WA.

EPA will review all products
for conformance with the
requirements of the SDWA
Amendments, Clean Water Act
and other related mandates,
including Small Business
Regulatory Enforcement
Fairness Act 1996 (SBREFA)
and Unfunded Mandates
Reform Act of 1995 (UMRA).

Two or more work
assignments per

contract period where the
contractor does not meet the
measureable performance
standard will be considered
unsatisfactory performance
and will be reported as

such in the CPARS
Performance Evaluation
System under the category of
Management.

Fewer than two work
assignments per contract
period where the contractor
does not meet the measureable
performance standard will be
considered satisfactory
performance and will be
reported as such in the CPARS
Performance Evaluation
System under the category of
Management.

Cost Control Standard:
Implementation of cost control
system to monitor and track
project status, that indicate
level of budget utilized and
forecast remaining budget

The contractor shall manage
costs to the level of the
approved ceiling on each
individual WA. The contractor
shall notify the EPA WACOR,
CL COR, and CO when 75%
of the approved funding

The EPA CLCOR will
routinely discuss the work
progress and contract level
and individual task
expenditures with the Project
Manager. The WACOR will
maintain regular contact with

If the contractor does not meet
the measurable performance
standards per contract period it
will be assigned a rating of
Unsatisfactory in CPARS
under the category of Cost
Control.




Performance Requirement

Measureable Performance
Standards

Surveillance Methods

Incentives/Disincentives

needs to complete project. The
contractor shall notify project
COR immediately in cases
where issues impact project
cost are identified. The
contractor shall provide a risk
management strategy that
identifies specific project
element(s) that adversely
impact proposed work plan.
The risk management strategy
shall present impacts if course
is continued without
mitigation, and solutions to
resolve the issue(s). The Risk
Management Strategy shall
consider process, schedule,
prioritization, and cost benefit
analysis.

ceiling for any particular WA
is reached. If a contractor fails
to manage and control cost,
any resultant overrun cannot
exceed the total contract
obligation for that period.

the Contractor’s designated
task order manager/project
manager to discuss task
progress and expenditures
and will review and verify
expenditures and technical
progress before invoice
payments are authorized.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category of
Cost Control if the

contractor meets the
measureable performance
standards and accurately
reports the costs in the
progress reports according to
the requirements in the
“Reports of Work™ attachment
to the contract.

Schedule Standard:

Services and deliverables shall
be in accordance with
schedules stated in each

task order. Unless amended or
modified by an approved EPA
action, a deliverable that

is received 7-days past the due
date, will be considered
unsatisfactory performance.

No more than 15% of all
deliverables per WA shall be
submitted more than 3 work
days past the due date.

EPA will closely monitor task
milestone and deliverable
schedules and review the
Contract Monthly Progress
Reports and any special
reporting requirements to
compare actual delivery dates
to those approved in task. EPA
will notify the

contractor when it becomes
apparent that an established
schedule will not be met.

If the contractor does not meet
the measurable performance
standards per WA it will be
assigned a rating of
Unsatisfactory in CPARS
under the category of
Schedule.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category of




Performance Requirement

Measureable Performance
Standards

Surveillance Methods

Incentives/Disincentives

Schedule if the contractor
meets the measureable
performance standards.

Document Development:
Documents shall be technically
and factually accurate, and
suited to the intended
audience. The draft version of
a document shall meet a
standard of no more than 2
typographical and/or
grammatical errors per page
and require no more than two
editorial revisions. Final
documents must meet a
standard of no more than 2
typographical and/or
grammatical errors per
document.

No more than 15% of
deliverables and work
products for any WA
furnished to EPA for review
by CLCOR/WACOR and
QAO shall require revisions
to meet the requirements of
the QMP and QAPP for the
WA.

The WACOR will review
drafts to assess technical
accuracy and editorial quality.
The WACOR will identify all
inaccuracies and needed edits
and corrections to the
Contractor in the initial review
of draft documents

If the contractor does not meet
the measurable performance
standards per work assignment
it will be assigned a rating of
Unsatisfactory in CPARS
under the category of Quality.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category of
Quality if the contractor meets
the measureable performance
standards.
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PERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 3-89,
(Issuance — June 30, 2019)

I. ADMINISTRATIVE: These tasks are authorized by the Contract Level Performance Work
Statement sections 1.5, 3.4, 7.0, and 8.1, LOE:120 hours

A. Title: US Virgin Islands Department of Planning and Natural Resources (VIDPNR)
Revised Total Coliform Rule (RTCR) Primacy Package and Training Support

B. Work Assignment Contracting Officer’s Representative (WACOR)
Mark Rasso
Drinking Water Branch
U.S. Environmental Protection Agency (EPA)
290 Broadway
NY, NY 10007
Phone: 212-637-3839
Email: rasso.mark@epa.gov

C. Background:

The purpose of this requirement is to provide technical support for implementation of the
Safe Drinking Water Act (SDWA). The SDWA mandates that the US Virgin Islands
establish state drinking water standards for public water systems to ensure water supplied to
the public is safe to drink. These standards are implemented through the Public Water
System Supervision (PWSS) Program. The Act envisions joint federal/state programs to
assure compliance with these regulatory requirements. The State take a leading role in the
primary enforcement responsibility (primacy) for PWSS programs.

This Performance Work Statement (PWS) identifies contract support required. In addition,
each work assignment will: 1) present critical milestones, schedules, and specify work
products; 2) describe project specific quality assurance and travel requirements; and 3)
identify contacts and other resources that will assist the contractor in accomplishing the
work.

I1. OBJECTIVE:

The objective of this work assignment is to assist and provide technical support to the US Virgin
Islands Department of Planning and Natural Resources (VIDPNR) to develop the primacy
application package for the SDWA Revised Total Coliform Rule (RTCR), and once primacy is
achieved, to conduct trainings for US Virgin Islands’ PWS owners/operators and state staff on
the rule requirements.



III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0 — Work Plan Submission

The Contractor shall develop a work plan that describes how each task will be carried out. The
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for
each task, the contractor’s key assumptions on which staffing plan and budget are based, and
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside
the local metropolitan area, the contractor shall include information on plans to manage work
and contract costs.

This task also includes quarterly progress reports and monthly financial reports. Monthly
financial reports shall be submitted per contract reporting requirements and must include a table
with the invoice LOE and cost broken out by the tasks in this WA. The quarterly progress report
shall indicate the status of development of the primacy application package, whether significant
issues have been identified and how they are being resolved. The contractor shall immediately
notify the Contract Level Contracting Officer Representative (CLCOR) and Work Assignment
Contracting Officer Representative (WACOR) if any changes to the tasks involving.

The tasks under this work assignment do not require the acquisition of “off-site” facilities for
conferences and meetings as defined in the [PN 12-05 and the events associated with this work
assignment are not covered by EPA Order 1900.3 and do not require EPA Form 5170.

The Contractor shall immediately alert the WACOR to any anticipated event under the work
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA,
specific to that event, meeting, training, etc. Those costs would include travel of both prime and
consultant personnel, planning and facilitation costs, etc. The EPA WACOR will then prepare
approval internal paperwork for the event and will advise the contractor when appropriate
signatures have been obtained. At that point, effort can proceed for the event.

Deliverables: Work plan and quarterly progress reports and monthly financial reports.
Task 1 — Develop RTCR Primacy Application Package for VIDPNR

The Contractor shall assist the VIDPNR to develop a comprehensive primacy application
package for the RTCR required under the SDWA Amendments of 1996. This package includes
amendments for the development of regulations to control the usage of materials in all rainwater
catchment systems in the USVI and regulations for local water hauling activities. The contractor
shall refer to the Revised Total Coliform Rule (RTCR) State Implementation Guidance—Interim
Final, EPA 816-R-14-004; December 2014 to develop the primacy application package. The
appendices of the USVI’s RTCR State Implementation Guidance provide guidelines and baseline
information that the contractor can follow throughout the primacy application process, to ensure
consistency with the territory’s regulatory requirements.




The Contractor shall plan for a minimum of two planning conference calls to discuss gather
information needed to compile and complete the primacy application materials, including for
example, identifying the current status of the RTCR in the USVL

The primacy application package includes:

RTCR language adopted by the USVI

Attorney General’s (AG) Statement of Enforceability (carried out by the VIDPNR)
The State Primacy Revision Checklist

Primacy Revision Crosswalk

State Reporting and Recordkeeping Checklists

Special Primacy Requirements

Deliverables: Draft and final completed primacy application packages.
Task 2 — Conduct training on the USVI’s adopted RTCR

Once primacy of the RTCR is obtained, the Contractor shall conduct two one-day (minimum)
training courses, one in St. Croix and one in St. Thomas, on the USVI’s RTCR, including Level
1 and Level 2 assessments. EPA anticipates that the Contractor will develop or update existing
training slides for student manuals. The Contractor shall plan for a minimum of two planning
conference calls to discuss topics, logistics, and sharing of presentation duties. The purpose of
the training is to assist VIDPNR staff and owners/operators of public water systems to adopt
sustainable management practices for implementing the primacy of the RTCR, as required by the
PWSS program to ensure effective implementation of drinking water standards and support the
highest possible rate of compliance with those standards and requirements.

Deliverables: Draft and final training materials (e.g. presentations, student manuals) and
providing two training courses.

IV. SCHEDULE OF DELIVERABLES:

TASK No. DELIVERABLE DATE DUE TO EPA
0 Work Plan and Budget According to contract
Quarterly progress reports and monthly According to contract

financial reports

1. Develop Revised Total Coliform Rule
(RTCR) Primacy Package

Dates to be decided, but within 3

Minimum of 2 plagning calls weeks of approval of this contract

According to timeline agreed upon

Draft primacy package during planning calls




TASK No. DELIVERABLE DATE DUE TO EPA
Review of primacy package response comments
from VIDPNR

Within 4 weeks of receipt of

Finalize and submit primacy package SO TeCUeSt [0f TEVISIONS

application to EPA

Review and address primacy package As requested; response due within 2
application response comments from reviewers | weeks of EPA request to review

2, Conduct training on the RTCR for USVI’s
PWSs and state staff

Within 3 months of EPA Region 2
Minimum of 2 planning calls publishing notice of VIDPNR’s
primacy in the Federal Register.

One-day (minimum) training in St. Thomas Within 6 months of the most recent
planning call. The trainings will be
One-day (minimum) training in St. Croix conducted the same week.

V. MISCELLANEOUS

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, Office 2003 or higher

Preferred presentation format: MS Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

TRAVEL

Non-local travel (to the US VI) is anticipated for Task 2 of this work assignment following
appropriate approval of the work assignment CLCOR. Any travel will be allowable only in
accordance with the limitation of FAR 31.205-43 and FAR 31.205-46, and must be approved by
the appropriate EPA CLCOR prior to travel taking place.

CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall
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refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
Contracting Officer (CO), CLCOR and/or WACOR.

PRINTING

All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

VI. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WACOR based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, schedule, and document development
standards.



